GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road from Dhuligarh to Madalia
CC road, G.P-Dhuligarh

Bid identification/DTCNNo. Z€¢ [ 08.02.2019 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No- #028 D1-08.02.2019

1.8ecaled percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state

government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column 10.5 in tender call poticefor execution of civil works on production of definite proof from the appropriate

authotity in prescribed form. for following works as mentioned below |

Si - Appros. EMD Classof | CostofTender { b iod of
No Name of the work estimated eogst. (in Rs. ) contractor Paper completion
) {in Rs. ) S {in Rs.)
1 2 3 4 5 6 7
Constriictidin of CC road frism Manpur w Four calendar
23, 13360.00 s o i 6000.00
: . Bengapatiaroad GP-Dhuligarh. 132782500 ‘B &C months
Imp. Of road from Dhutigarh to MadaliaCC . : pr B e Four cafendar
: : 2211647 £tk 2220100 B & 6000.08
> moad G.P-Dhuldigarh. 647.0 o months
3 Imp. OF road fmtn Bhgiul‘mm to Kiatharhudi LT66090.00 17100.60 . 6000.00 Four calendar
G.P-Ostapal. g D& moenths
Improvement of road from RD Road to Four calendar
14 3 A £3300.00 . . 6IH0.60
Railway line with CI» work G.P- Ostapal. F328373.00 33000 ‘B &C monily.
imp. Of road {rom Baliposhi to - : Four calendar |
5 BengapatiaGP- (Mlala, 1502667.00 13180.00 ‘D& € 6000.00 months
Canstruection of CC road from Jagansatiipur , . Four ﬁalendar
- : 04 FTHD. s b iqs 6060.00
6 Primary School to BRI wad G.P: Ollala 1768668.00 7700.08 T & C wnonihs
Comst. of C.C Road at fatarapai village GP- _ Four calendar
7 Pankapal, 176964700 TT700.00 DEC . 6000.00 morths
Construction of CC road from Thakurani to . Four calcndar
8 . . L. 3 419, 13308, ) s L O} s
Gedinala. (.P- Pankapal. 23419.00 3300.00 Y & LT 6 months
Construction of Daniabar Primasy School Four calendar
v B . —— cpn THLTE
? boundary wall, GP: Rachipur. 973275.00 9800.06 ™EC 600990 moomths
10 Construetion of l\aku}abahll viftage road G.P: 176866800 17700.00 L 606000 Hour calendar
Ranagundi ) & C meonths
Const. of C.C read trom Mulasaraldahisahi to : Four calendar
I Banadurga GP- Ranipada 1771565.60 17800.00 B & 6006_'00 monihy
i Improvement of road from R roud to Four calendar
2 2 . . )
2 Gandanaltah (3.9 Remipada 2655808.00 6600.90 B &7 6000.00 tmonths
Const. of C.C road trom PrabiraMandal housc Four calendar
: o end of the village. GP- Trijanga, 1325846.00 13300.60 DT & 6000.00 months
Const ol C.C roud from New SiariaRasulagar T : Four calcndz‘u'-r
14 568. ¥ .
viliape read G- Irijanga £763568.00 t7700.00 D& 6000.00 months
Const of CC road from New
15 Siariafagannathasatii v Singdia village 2209029.00 | 2210000 e 6000.00 Faur calendar
" B &-C months
Road.GP- Trijanga.
. Const of c.c road Kura Sahoo house 1o - ' Four calendar
16 63568, . . Ty
AnadiPatra house.GP- Trijanga 1763568.00 17700.80 L. 0 6006.50 months
Contractor Block Devel ent Officer,Danagadi




Improvement of road from Deo house to Four calendar
. . 3300.00 . . 600000
17 GandaNalla. G.P- Marnigalpur. 1325846.00 13300 & C months
Construction of €C road from .
.. . ) . Four calendar
- 18 | BijuPattanikMarga to GourangaSamal house, 132584600 13304000 B & e 600000 momihs
G.P-Mangalpur. ’
: Improvement of road from Siarimalia to Four calendar
: : . \ 600,01
19 DeshbandhaG.P-Uchhabahi 1770339:60 | 17800.60 g C months
Improvement of road frem Twra RD road to Four calendar
: 296 . 1 . ] 6000.00
2 Khandiaposi with CD work G.P: Uchhabali 2333.00 29700.90 ‘B & T mariths
Construction of CC road frony Kharadabandi to : crme o e Four calendar
2 - , : & 060, :
21 Kotathapada with CD work G.P:Naschhipura 106135208 10700.00 D& e 6000.00 months
Improvement of road from Ruiphall ti . Four calendar
) 3 B . R G00¢.00
= Kachasahi GP: Kiajhar F393457.00 14000.00 & e months
Construction of bovndary wail ai Rabana PHC Tour calendar
23 ) i 221486900 22200.00 . X i
G Mantiea 4 B &C 6000.00 months
Const of boundary wall a1 Bharadapasi - Your calendar
24 ! 1340825.00 - 13500.00 ) 60006.60
Primary School. GP-~ Chandia. ‘& monihs
Congt. of CC coad from Dimiripal to Four calendar
2 - o 1329167, ' . L 00
3 Nayabagapatiavitlage GP-Deulakana. 9167.00 13300.00 B & C 6000 months
Const of CC road from DenltlemaNuasahi to ) Four calendar |
1 & 200,
26 MahularmuiaGGP- Deulakana, 132916708 £3300.00 W& 6 09 monihs

2, The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the

PanchayatSamiti, Danagadi, Jajpm‘

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi fajpur iill Dt. 19.62.2019 up to 5.00PM- through
Registered Post/Speed Post. The avthority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 20. 02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

3.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in faveur of B.D.O, Danagadi, Jajpur pavable at S.B.J.
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
{http:fiwww.jajpar.nic.in). In case of downioaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “saperscribed with Tenmder Calt Notice
Number- Z0&  /08.02.2019,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Junisdiction of Jajpur District. (The bids of the defaulting
contracters of this block those who have not completed the work in time are Hable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid ameunt is less than the estimated cost put to

- tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additionat Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter gnaranteed by its Jocal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.
8.The tender decuments sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contracior Block ment Officer,

DPanagadi.



9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
-tenderer, attested copy of registratien certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the reievant clauses of this
DTCN and special cenditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
- of the tender cail notice. '
10.The bid must be accomparied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
calumn No.4 aleng with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of B[O, Danagadi from any nay Nationalized/ Scheduled Bank
in India eounter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down im OGFR and in no other
form. I'enders not accompanied with EMD as specified above shall be liable for rejection.

11, (i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are 1o be
produce within 3 (Three} days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the Heense otherwise his/her bid shail be declared as non-responsive and thus liable for rejection.

i)  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the colump
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

12, All tenders received will remain valid for a period of %0 {N inety} days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners af whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information ia schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

{4. Ne Relation Certificate,

The contractor shali furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

- an Assistant Engineer & above it the state P.R. Departiient or Assistant/Under Secretary & above in the P.R. Department, If
the fact subsequently proved to be false, the contract is liabie to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship eertificate is contained in a separate sheet vide Schedule-A.

15. If an Individial makes the application, the individual should sign above his full type written name and current address.

16. 1f the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and tull
name of his firm with its current address,

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their fufl type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address ef all partners of the firm shali also accompany the apphication.

18. if the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a eertified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender should be strictly in accordapce with the provisions as mentioned in the tender schedule. Any change in the

© wordings will not be accepted.

20. No tenderer wiil be permiited to fumish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page.

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shal! be made to quote the rate of work by the contractor.
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to iem rate, lump sum contracts etc. In such contracts the schedule of
quantitics shall mention estimated rate of such item and amount there 10 .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages catled in the same tender notice. The contractors who wish to tender for two or more
waorks to which they refer, written on the envelope,

Contractor ~ Block D ment Officer,
: Danagadi.



22.

23.

24,

25.
26.
27,
28.
28,

30..

31
32.
33.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to 2 maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
ghall be accurately filled in figures and words so that there is wo discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found i the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess o less and not supported
with cotresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only_ If he wiites the percentage excess or less up o two or more decinal points, the first decimal point shall only be
cons;deredwrthwtmndmgofﬁ Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omisston

Bills for percentage rate tenders shall be prepared at the estimated rates for individual iterns only and the percentage
excess or Jess shall be added or subtracted from the gross amowmt of the bill.

The tenderer shall carcfully study the tentstive drawing and specification applicable to the contract and ail the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderets, cannot be enteriatned.

The deawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. Bit the tendered rates quoted by the tenderer will hokd good in case of such
modification of drawings during the time execution and shall in no way imvalidate the contract and no extra monetary
compensation will be entertained. The work shail, however be executed as per final approved drawing to be issue by the
Engineer-in—charge as apd when requived.

Every tenderer is expected before quoting his rates  $o inspect the proposed work. He should also inspect the quarries and
approach roads to quarries snd satisfy himself about the guality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints ai future date that the availability of materials at quarries has been
misjudged cannot be enteriained.

The offer of tender shall be clusive of cost of construction and maintenance of island, fersy service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness

" of the borings shown in Cross Section.

The tenderer may at his option quote reasonsble for each item of work carefully so that rate for one item should not be
unworkable low and others toc high for others.

The tender containing exiranecus conditions not covered by the tender notice are linble for rejection and quotations. shouldbe
strictly in acoordance with the tender cail notice. Any change in the wording wili not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any peint in connection wnhthe
tender will not be considered except the case related to clause 5o 22,

Scheduie of quantities are accompanied in the DTCN (Price Bid). Tt shall be definitely uaderstood that the Government does
not accept any responsibility for the comectness or compleieness of this schedule and that this schedule is hHable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

~ alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

‘The authority reserves the right fo reject any or alf the tenders received without assigning any reasons there-of what-so-ever.
The eamest. moncy will be retained and dealt with as per the ferms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confinmed by registered letter. This Jetter (hereinafier and in the conditions of Contract
called the “Letter of Acceptance”™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furmshmg of a
performance security (initial Security Deposit) in form of Depasit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit accoust duly pledge in favour of the BDO,
Danagadi and in no ather form which including the amount already deposited as bids security (eamest money) shall be 2% of
the value of the tendered amownt {exchuding 1% depasited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract i the office of the BDO,

i

Contractor Biock pioent Officer,
' : Danagadi.



€ security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be

retained at secority for the due non-fulfiliment of this contract and zdditional performance security in accordance with the
provision of the agreement. The agreement will ncorporate all agreements between the officer mviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents )
shall form part of the agreement, :

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

- as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security. '

b) Standard PWD form P] with latest amendments,

_ Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted umtil the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wili
not carry any interest. As concurred by law department and finance department in their U,OR. No.848 dtd.21.05.97 JLOR.
No.202 W.F.D. dtd.06.03.93 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before
aceeptance of tender by the competent authority. _

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to

- within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the

matter by this coniract at any place outside the state of Orissa,

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any account of the workman employed by the contractor and full amount of compensation

. paid will be recovered from the contractor. : ' .

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt, of Works department L. No. VII-R
§/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from time to time, _

37. In case of any complaint by the Tabour working about the nonpayment or less payment of his wages as per latest minimum

 Wages Act, the BDO, Danagadi will have the right 1o investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child laboar. The decision of the B.D.O. Danagadi is final and binding on
the contractor. : : '

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. : .
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other puwrpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Gowt. at the site of the work,

b) Labour camps or huts necessary to a suitable scale mcluding conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities. '

¢} . Suitable water supply including pipe water supply whether available for the staff and labouras ~ well as for the
work. . _
d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority. '

f) Suitable fencing barriers, signal mciuding paraffin and electric signal where necessary at work and approaches in

order to protect public and emplovees from accidents,
g} Compensation including the cost of any suit for injury to persons or property due io neglect of any measure of precaution
also become payable due to operation of the work men compensation act. -
~ h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inchusive of the rates. _ _ :

19. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever reqtired. The

ates 0 be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

resides estimated amount unless written order from the engineer-in~charge and rate settled before the extra item of work or

Xtra quantity of any items of work is taken up. _ _

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Mimnisiry of work housing
ind supply in their standing order N».44150 Dated.25.11.07 and as amended from time to tine. o
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

Contractor - Block Dévelopment Officer,
' : ' Danagadi.



44, Tendrerers are required to go through each clause of PWD form Pt carefully in addmon to the clause mentioned here in
before tendering,

45. All reinforced cement concrete ‘works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
TE, TH, TV and VIL& latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H
Govt. of India.

46.
47,

48.
49,
50.

51.

52.

54.

35.

56.

57.

58.
59.
60.

61.

62.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-pmaf and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
ot fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The centractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, coment, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to detay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher. _

If the contracter removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishouestly, it shall be in addition to any other Mability civil or eriminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times. the price of the materials dccording to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time fronr any sum that may then or at any time there after become due to the
confractor or from his security” deposit or from the proceeds of the sate there-of.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O,

Danagadi, subject to the availability of the materials. The tenderer shall make all artrangement for proper storage of materials;
but no cost for raising sheds for sterage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates mclumve of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per avaﬂablhty of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

be responsible for its safety and storage. Cut pieces of stec] more than 1 mir in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departriental issue of Cement & steel has indicated, it may not be taken as binding, The contractor must have o
arrange by themselves, cement, steel bitumen & every soris of materials from approved manufacturer and get it tesied in the
deparmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of eement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in guantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured m length of different diameter, -size and specification as
actuatly nsed (including hooks and cranks) in the work correct to an ch or cm. And their weight calculated as per sectional
weight prescribed by the Tndian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. Howaver, the department has got the
rights to shift the actua! bridge position within a reasonable range in U/S and D/S.

The contractor shiould at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal erobankment will be done by section measurement after the earth is
consolidated ihcluding rolling with hand or power roller and sheep foot roller at optimurn moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
ecorontcally utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1 5 mXiI5SmX05m
which will be taken as 1. 5 mX15mX 0449 m =1 Cum. The soling stone will be measured in the suitabje stacks with
deduction for voids- @ 1/6™ of the: volume or more depending upon the looseness of stacking, which would be detenmned on
actual observation and deduction.

Contractor
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.. The machineries, if available with the department, may be supplied on hire. as per charges néted in the enclosed staternent,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the department road roler for unavoidable reasons, no extension time will be
granted 1o the contractor under any circumstance. '

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. '
Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water levei,
whichever #s less. : _

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, Jogs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking. _

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual cxecution of foundation,

When resort has to be made for sinking the wells by air Tock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. _ .

Constructions of cofferdam or island or the work of open. excavation or -dressing or labour for laying well curbs shall be -
included in the rate of well sinking. ,

For concreting the bottom plugs of the well under the method of providing concrete should be either with fremie or any other

approved method as well be directed by the Engineer-im-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department. : : ' '
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shalt be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on' the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. L

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspectien by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gammia-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. Theé same procedure for testing may have to be followed for ribbed bearing manufactured by

' . widening. .

77.

d)

78.

a)It should be clearly understood that the joints of bars are to be provide with ]appjhgu welds or bolts nuts as well be directed
by the Engineer-in-charge. ' o

“'b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall

be taken for each structural member by representative of the eontractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test shonld be carried out in accordance with the stipulations in bridge
code section- 1. _ -' : ' _ :

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall

~ be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did

not give a correct indication of the actual quality of concrete. - _
Plain concrete and reinforced conerete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal .
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

<) The constraction of wel! standing by injecting cement.or grout in coarse aggregate placed in position shall not be
permitted. i . o .
f) The thickness of cement concrete in top phigging should be as per departmenial drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is

. not pessible to .work these tolerance, the contractor shall carry out suitable vemedial meastres as may be directed by the

79.
80.

81
82

Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without -
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shalt be carried out by the

comtracior, at no extra cost to the department,. =~ - . '

Conerete of strength below of the required strength (as determined by actuzl tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk ata

suitable location at the cost of the contractor. The tilf and shift of the well including cormpensation is to be abided as per the

clauses of MORT & H for roads & Bridges. o ' : .

No claim for carriage of water, what-so-ever, will be entertained. - . :

The coniractor shall employ 1 or more engineeting Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last tii} the date when 90% of the work is

completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent

qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in

the manner so that the total expenditure does not exceed 1% of the tendefcost of the work. ' '
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Special class contractor shatl employ under him | graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa. . -
The contractor shall pay to the engineering personnel monthly emohnments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt, of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate -engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be. intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 daied 9.7.91). The required
certificate is to be furnished in the preforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Departinent may render
niecessary possible help for procuring license.-

Orissa Bridge & Construction Corporation Lid. will be a]lowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Constraction Corporation
will be allowed a price preference to the extent of up to 3% over the fowest tender amount (Where their tender is not the -

lowest) provided they express willingness to execute the work afier reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have sansﬁed
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, Jabour and food smff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized

- subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the

contractor claims later on to have misjadged as regard availability of materials, Iabour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put 4o tender is exclusive of 12% GST. The intending bldder should -offer thelr rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works coatract shall be paid over the bill
amiount it the time of payment of bill,

The centracter is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engincer with their bills, failing which the amount towards royalties of different

‘materials as wtilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
-department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should preduce valid license from licensing autherities of labour Department.

Sample of all material — The contractor shalt supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,

- Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no respounsibility for the suitability of actual strata at the foundation fevel. The
contracter has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and eredibility of the strata at founding leve! while quoting his rates for tender the contractor shall take #n to ‘account
of the above aspects.

.Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engincer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may récover from the contractor the cost of making
good the works. The-contractor is also required to maintain the road for three years from the date of successful completion of

“the work_

From the commencement of the works to the completion of the same; they are to be under the contractors charge. The
contractor is to be held responsible to make good-all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for i injuries 1o person or stuctural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the centractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other cala.nuty whether natural or incidental damages so caused wilt have to be made good by
the contractor at his own cost.

Contractor




96. Gradation of mgredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
refevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tits and shifts
&) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80,
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 74. 1986 14379 Dt. 22.66.1991
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse ot
Hable to refund quarterly as the case may be, such an amownt, as shall be equivalent to the plus or minus difference of 75% in
" between the Average wholesale Price Index {all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to himm:-

Formula to caleuiate the increase of decrease in the price of materials.
Vm =075 x Pm x R x {i-ig}
100 o

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the vaiue of work done in Rupees during the quarter under consideration.

=The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as pubhshcd in
R B.L bulletin from time to-time.)

i = The Average Wholesale Price Index {all commodities) for the quarter under cons:deratlon.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval ef the E1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
56,000/, Recovery in case of decrease shatl be made by concerned B.D.O. ﬁ:om the contractor, lmmedlately

‘The cost shall be determined as follows: -

1. Steel ... Rate as fixed by steel authority of india Limited {SAIL)
2. Cement ......... Average factory price of three manufacture of coment inside the state,
3. Bitumen ... - Rate as fixed by Indian Qil Corporation Limited (I0CL)

a (i) Where original period of contract is six months and below ope year, Increase/ decrsase of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be} when the ¢laim
is up to Rs. 58,000/- subject to fulfiliment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL) :

Cement,. Average factory price of three manufacture of cemént inside the state.

Bitumen. " Rate as fixed by Indian Ofl Corpoeration Limited (I0C) _

Cost_of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor afier deducting the hike percentage amount it the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the veuchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

(4) Differentiat cost witl be allowed only for the original agreement period, but not for the extendﬂd period even through

it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme, Stipulation contained in the existing clause 3H{)Recovery in case of decrease shall be
made by concerned Block Development Officer from the eontractor, momediately. :

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

- in minimum wages for labour prescribed by ‘Govermment and the contractor thereupon necessatily and properly pays in
" respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refund quarterly, as the case may be such an amount as shalt be equivalent to the 75% plus or minus difference in
between the mimmuan. wages for Iabour which is operating for the quarter under consideration and thai operated for the
quarter in which the tender was opened as per the formula mdicated befow. .

Contractor ' Block pment Officer, N
Danagadi. ' "



Formula to cajculate the increase or decrease in the price of Labour.
VI= 373 PIx R x (i~ i0)

100 e} :
VI=  Increase or decrease in the cost of work during the guarter under consideration due to changes in the minimum
wages rate of labour. - S : '
R= the value of work done in Rupees during the quarter under consideration.
o= the minivaum wages for labour as prevailed during the quarter under consideration in which the tender was opened,

1= the minimum wages for labour prevailed during the quarter under consideration.

Pi= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - ' -

0.75%xK2 Rx(P2-Dl1}
Kl= — X e :
1 D, : _

KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O. L.

R= the value of work done in Rupees during the quarter under consideration.

DI= Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender

was opened. ' '

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2~ Percentage of P. O. L. component as per sub-clause. '

d) The following shall be the percentage of materials, labour and P. O, L. component for reimbursement/ refund on variation

w price of material, labour and P. O. L. as per sub- classes (a), (b) and {¢) of this Clause, '

Category of works Contractor’ Supply Departmental supply of materials
% Of Maerials | % Of Labour | % OfP.OL, |
Irrigation work ' ' _
a} Strucitural works 20% - 30% 5% 45%
bjEarthwork, Canal work, 20% 0% | 5% 15%
Embankment work etc. g . S
‘R&B Works - : _
a) Bridge work T 20% 30% % | TTas%
b} Road work - T 45% 0% | 5% 10%
<) Building works *30% 30% 5% . o 35%

{* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of

materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii}, labour and P.O. L. as
per sub-clauses (a-1), (b} and (c) of this clause 31 shall be applicable in the following manner. .

"In term of aforesaid escalation elause, where the period for completion of the work as stipulated in the apreement is
less than one year, no escalation js admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first -
one-year period thereof, -provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and .
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year peried there from." :
€} The contractor shall for the purpose of sub-clauses (a), (b} & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shalt allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manser as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relafi ¢ thereto which he may be in a position to supply.

Contractor Block ment Officer,
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" 99, ‘For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

- which agreement of such land by the side of C.D. works and the remtal charges for such private land shall be borne by the

contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates n the tender for other items shall include this arrangement, rental charges for the land and

~ maintenance, lighting and removal of such temporary road crust from the private land to bring the land to :ts cr]gmal
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates-quoted by the confractor should be inchusive of all such charges.

16%. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book 1o the

: contractor to be kept at the site of the work with pages serially naumbered. Orders regarding the work whenever necessary are
te be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor ot his authorized agents with their dated, signature. Orders entered in this book and noted by the coniracter's agent
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102.The tenderer should conduct three bores at each pier and 8.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates. quoted by the contractor
should be inclusive of such bores and 8.B.C. tests ete. without any exira cost to the Department.

103.The details of foundation, sub—stmcm and floor protection for execution shall be done in accordance w1th the test results
thus obtained. :

104.The contractor shall have no claim what so ever for the extra quam:rty of work fo be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and mgulatibns and speci'f' tcations as laid down in

+ Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revmcm / amendment
are also binding on the part of the contractor,

106.No part of the contract shall be sublet without written permission of the concerned B D Q. or fransfer be made by power of
-Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authonty as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any

_ way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rmates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
- Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110 The rate for each work of concrete items wherever dewatering is imperatively necessary the tenn dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this,

111.The materials, borrow areas and hutments at site shonld be amnged hy the coniractor at his own cost. No future complamt ol
this-account shall be entertained.

~112.The contractor shall make requisition of claim beok from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
confract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the. contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effeet that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim beok. Each claim must be defined and showld be given as for as possible
-regarding the quantities as well as the total amount claimed. The claim bock must be submitted by the contractor regularly by

10th and 16th days of each mounth for orders of the Engincer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are lable to be surmmarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Depariment whichever is earlier for record.

F13. Number of tests as specified in LR.C/ MORT&H / 1.8. specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
‘material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prier to execution and durmg execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borme by the centractor.

114.Besides, the firm / contractor shall install full-fledged field laberatery at work sﬁc for conducting required tests as per IRC /
MoRT& H / TSI requirements at his own cost for providing sufficient opportunity for checking frem fime fo time. An
Engineering persomnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above, After completion of the road in afi cts the road furniture's
should be affixed by the execmmg agency indicating locations like school, hospita}, Ne-horn etc.

.Contractor S . Block pment Ofﬁcer
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11 5 Even qualified criteria are met, the bidders can be dlsquahﬁed for the following reasons, if enqmred by the Department
{a) Making a false statement or declaration.
{b) Past record of poor performance.
{¢) Past record of abandoning the work half way/ recession of contract. :
{d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.

116.The information firnished must be sufticient to show that the apphcant is capable in all respects to successfilly complete the
envisaged work.

117.In case the ist lowest tenderer or even the next lowest tenderers w1thdraw in series one by one, thereby facilitating a
particular tender for award, then they shail be penalized with adequate disincentives with forfeiture of EMD uvnless adequate
Jjustification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clanse-2(a) of P} Contract:-TIME CONTROL.-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptancc to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

- 2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no2.1.3 showing the general methods, artangements, and timaing for all the '
activities in the Works along with monthly cash flow forecast.

2.1.3, To ensure good progress during the execution of ihe work the contracters shatl be bound in alt cases in which the time
-ailowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4" of the whele time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the werk before 3/4% of the whole time alowed vnder the contract has elapsed. :
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work dees not conform to the
programme to which consent has been given the Contractor shall preduce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. H the coniractor does not submit an updated Programme within this period, the Engineer-in-Charge may
‘withhold the amount of 1% of the confract value from the next payment certificate and continiie to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted. .

2.L5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities,
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract, The
execution of the works shall commence from the Sth day or such time period as mentioned in Jetter of Award after the date on
which the BDO issues written orders to- commence the work or from the date of handing over of the site whichever is later. if
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the eamest money & performance guarantee / Security
deposit absolutely.

2 2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Departmment. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O, and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the wark, the contractor shall in all cases in which the time allowed for any work, exceeds one menth (save for
special jobs for which a separaxe programme has been agreed upon) complete the work ag per milestone given in contract
data,

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediatety give notice

. thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the detay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} -Force majeure, or
‘i) Abnormally bad weather, or
. Serious loss or damage by fire, or

+ Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work or.
. Pelay on the part of other contractors or tradesmen engaoed by Engmeer-m-Cbarge m executmg work not
forming part of the Contract.

ment Officer,

Contractor ' Block'
: o Danagadi.



vi} In case a Variation is issued which makes it impossible for Completmn to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remammg work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority montloned in Contract data is beyond the
Coniractors control. _

2,2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing detay. The. Contractor may also, if practlcable indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D,OQ,
and this shail be binding on the contractor.

23.  Compensation for Delay.

2.3.1. If the contractor fails to maintain the requlred progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicabie) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the © compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a mtlestone shall be automatic
without any nrotice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), ameunt mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatseever shall be payable on such withheld amount.

.24 Management Meetings

2.4.1. Either the Engincer or the Contractor may require the other to attend a management meetmg The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
carly waming procedure,

2.42. The Engineer shall record the business of management meetings and is to provnde copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in Writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No 10639 dt.27.05. 2005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and
. Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGHBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the foﬂowmgs as well as ment;oned in

a)
b)

<)

check list:

Required E.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 1]. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for venﬁcation w:thm 3{three) days of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5
Total: - 120 (One hundred twenty ) clauses only,

Contractor : Block opment Officer, -
' - Danagadi.



SCHEDULE-A (CERTIFICATE OF NQ RELATIONSHIP)
I/We hereby certify that Y'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
- aware that, if the facts subsequently proved to be false, my/owr” contract will be rescinded with forfeiture of EM.D and
security deposit and I/We#* shall be liable to make good the loss or damage resulting from such cancellation. ¥'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
(*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors oply)

. 1/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below. :

51 No. Name of the | Qualification | Date of | Monthly Whether full | If  they  are
Engineering _ Appointment | emolument ; time superanmuated  /
personnel engagement | retired / dismissed
appointed for and or removed
supervising ' continuous personnel  from
CONIFACLOr’s : : : state  Govt.
work  with Central Govt. /
address Public Sector

undertaking /
Private

Companies and or
any one ineligible
for Government

service.
1 : 2 3 4 5 6 7
SCHEDULE- C FORMAT OF AFFIDAVIT _
. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
. The undersigned also hereby certifies that neither me/our firm M/s nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this staternent or regarding my (our) competency and general reputation.

«  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm/ Applicant}
Title of Officer

Name of Firm

Date:

APPROVED TOR 19 (Ninteen) pages only

Lal

%%\"\
Block pinent Officer, Addl. Project Director ), DRDA. Jajpur

Danagadi

Soid for the work -lmprovement o’f road from Dhuligarh to Madafia CC road, G.P-Dhuligarh.,Danagadi Block” on payment of -
Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt agatnst BC / Bank Draft
Noworeeianens T B payable at SBI Duburi Project, Danagadi.




_BILL OF QUANTITIES

Naine of the Work —Improvement of road from Dhwligarh te Madalia CC roadG.P-Dhuligarh.

i\?(l) Description of item of work | Quantity | Unit | Rate inRs. - Am%?t i

Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profife |

with all leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 65.36 Cubi¢ | 13443 | 878600
making # fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts '
including dewatering, if necessary from foundation completie as
directed by Engineer-in-charge
Filhng in Fouadation and Plinth and floor with sand, watered One _
2 | and rammed inchuding all cost of sand, convevance, rovalty with 181.56 Cubic 401,82 72954.00
labour and T & P required for the work. Including cess ,as per - - meter '
direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4em and
| downgraded size Hard Granite Crusher Broken metal for One
| foundation, flooring concrete approved quality from approved : L '
3 quarry including hoisting, lowering and laying concrete 1o the 2807 Cubie 3738.43 1020853.00
| required level ramming, watering, curing etc. complete inclading meter
cost, conveyance, royalty of materials with all labour charges
1 and cess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 1 2mm size crusher broken hard : One 1
4 | granite stone chips. including hoisting and 19464 | Cubic 5059.69 984818.00
laying includingeost carriage royalty of all materials labour, T&P, meter '
cess.ete all complete.
. : _ - One |
3 | Supplying all materials, T&P fuel and ire charges of vibrator for | 46771 | Cubic | 4240 | 19831.00
__| compaction of congrete. meter |
One
6 3893 | Square | 589.48 22933.00

1 Supplying and providing 12 thick bifumenous expansion joint
| board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shuitering at all heights of all
types of work using required scafolding |, T & P centering

- | shuttering inctudiag all taxes of materials cost of scafolding

" | conveyance and dismentalling and disposing debrise clear of
work site complete 10 receive reinforcement grifis and concrete as
per direction of Engineer-in-charge

a) | For RCC foumdation . column base. plinth bend, Mass congrete | 46480 [ square 118.66 55153.00
i - ctc‘ - = — T e T a mEter
Supplying ail labour, T&P for earth work in alt kinds of soil One
g within Skm lead by mechanical means inciuding rough 143.80 Cﬁbic. U 162,16 23319.00
.dressing,includingcost.conveyance, rovalty of earth labour&cess ) ”

,ctc. all complete as per direction of Engineer-in-charge.. rr}ete.r




Providing of display board of size 1.20m x 1.20m x 0.25m(thick) |
¢ | above G.L. and 0.45m below G.L. and shall be piastered ,pamnted
and writing etc.complete as per direction of Eng. In.charge..

i | OneNo. | 300000 | -00000

Total | 2211647,00

Total 9 (Nine ) items Ouly {Rupees Twenty Lakbs Eleven Thousand Six Hundred Forty Seven Jonly.

~ Approved

Asst. ExecunM;gmeer,

Danagadi Block

My / our quoted rate is

r

Al

s
Addl, Pmmér/t

\}?}(Tech.),

DRDA, Jajpur.

' excess over / Jess than / equal 1o the above estimated cost.

% (both in figures and words) |

Signature of Tenderer




CHECK LIST

{Ta be filled up by the contractor)

;zi) - Documents YeSSubmrtted No. Page No. Issuing authority
[ 2 - 3 4 5 6 ]
1 | Cost of tender paper N '

2 | Copy of valid ficense

3 | Copy ofvalid L.T. / Pan Card

4 | Copyof GSTIN certificate {7

5 1 Required EMD in approved form

6 | No relation Certificate T

7 1 Affidavit of no litigation )

§ | Affidavit of authenticity of true document attached

g [Valid E-Mail Address o

10 WValid mobile number

Certified that all the infornmation mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief. '

Contractor _ _ Block De ment Officer
Danagadi.



NOTES

. 1. The contractor should nof write anythmg excepﬂng quoting of percentage and in any case anvthmg else

mgardmg tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filied in words and in figures.

i

3. Strike out which is not applicable. If the tenderer qm)tes the percentage without mentioning excess or less, it |

will be considerad as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point.

i materiafs.

. Tenderer

5. Rate of all items are inciusive of cost, carriage, myajty “and other taxes. of T mmmmm—
No of Ccrrecnons - — _

No of Over writings _

|
i
|
r

'N-o of Intcrpoiations _w N

Block Dewelbpment Officer
- Danagadi.



