

Bid Identification No- ITDAPAN-02/2021-22



GOVERNMENT OF ODISHA

Detailed Tender Call Notice For The Work:

INTEGRATED TRIBAL DEVELOPMENT AGENCY, PANPOSH

No. 1628 /Date: 11.10.2021 /**e-Procurement Notice Bid Identification No. ITDAPAN-02/2021-22**

- The Project Administrator, ITDA, Panposh on behalf of Governor of Odisha invites Percentage Rate bids in Double Cover System only in ON LINE mode for the works as detailed in the table from the class of eligible contractors as mentioned in column-5 (five) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways or in equivalent rank may participate in the tender but the bidder has to register under the State PWD before signing of the agreement. The bid will contain 2nos. of cover. First cover will contain VAT, PAN, GST, No Relation Certificate and Affidavit and the 2nd. cover will contain BOQ and DTCN only. The proof of registration from the appropriate authority shall be enclosed along with the bid documents.
- The bidders may submit bids for the following works as per the table given below :-

Sl No	Name of the Work	Approx. Amount put to tender (in lakhs)	Period of Completion	Class of Contractor	Bid Security/ EMD	Cost of bid document (in Rs.)	Last date & time of online receipt of bid
1	2	3	4	5	6	7	8
1.	Construction of Drain Wall of Acharya Harihar High School	11,31,183.00	06(six) months	D&C	See Sl. No-9 (Bid Security Declaration)	6000/-	30.10.2021 up to 5.00 PM
2.	Construction of one kitchen shed with storage and cooking facilities with PH & Electrification for Boys hostel EMRS Kuarmunda	7,55,737.00	4(Four) month)	D&C	-do-	4000/-	30.10.2021 up to 5.00 PM
3.	Construction of one kitchen shed with storage and cooking facilities with PH and Electrification for Girlss hostel EMRS Kuarmunda	7,55,737.00	4(Four) month)	D&C	-do-	4000/-	30.10.2021 up to 5.00 PM
4.	Special repair of Hostel building at Vedvyas Mahavidyalaya, Rourkela under Lathikata block	17,84,177.00	6(six) months	D&C	-do-	6000/-	30.10.2021 up to 5.00 PM
5.	Infrastruacture development of Neelashaila Mahavidyalaya, Jagda, Jhirpani, Rourkela	12,41,686.00	6(Six) month)	D&C	-do-	6000/-	30.10.2021 up to 5.00 PM
6.	Development of Education Infrastructure at Govt. High School, Bhalulata School No-3 in Sundergarh District, Bisra Block	2,45,61,110.00	Construction 11 Months Repair & Renovation 03 Months	B & A	-do-	10,000/-	30.10.2021 up to 5.00 PM
7.	Development of Education Infrastructure at " Bisra Govt. Girls SSD High School, No-20 in Sundergarh District, Bisra Block	1,15,90,264.00	Construction 11 Months Repair & Renovation 03 Months	B & A	-do-	10,000/-	30.10.2021 up to 5.00 PM
8.	Development of Education Infrastructure at "Govt. High School, Jhirpani School No.-27 in Sundergarh District, Bisra Block.	7,14,29,855.00	Construction 11 Months Repair & Renovation 03 Months	Special & Super	-do-	10,000/-	30.10.2021 up to 5.00 PM
9.	Development of Education Infrastructure at Govt. Girls High School, Birkera , Birkera GP, Lathikata block in Sundergarh Dist.	2,27,26,939.00	Construction 11 Months Repair & Renovation 03 Months	B & A	-do-	10,000/-	30.10.2021 up to 5.00 PM
10.	Repair & Renvation of Toilet Complex at Dalki GHS, Under Kuarmunda Block.	5,29,495.00	4(four) months	D&C	-do-	4,000/-	30.10.2021 up to 5.00 PM

