

**BID IDENTIFICATION NO. PA (ITDA) –KPT-01/20-21**



**GOVERNMENT OF ODISHA**

**ST & SC DEVELOPMENT DEPARTMENT**

**TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE  
FOR 25 (TWENTY FIVE) NOS OF  
CIVIL WORKS UNDER ITDA, KORAPUT**

**INTEGRATED TRIBAL DEVELOPMENT AGENCY; KORAPUT**  
**DIST: KORAPUT**

**TENDER CALL NOTICE**

**Bid Identification No: PA (ITDA)-KPT-01/20-21 Letter No: 2973 Dated: 21.12.2020**

1. The Project Administrator, I.T.D.A., Koraput on behalf of Governor of Odisha invites Online Percentage Rate tenders through e-procurement single bid cover system for execution of works mentioned below to be eventually drawn up in PWD Form P-1 (Percentage Rate Bids) in conformity with Detailed Tender Call Notice from eligible class of contractors through On-line in the Govt. website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) from "D", "C" & "B" Class Contractors registered with the State Government and contractor of equivalent grade/class registered with Central Government/MES/Railways having valid license from the appropriate authority for execution of Civil. **All the works are time bound works for the benefit of ST & SC people. No time extension will be allowed. Penalty as applicable will be imposed for delay in execution of works as per OPWD Code.**
2. Work Experience Certificate of **similar nature and turnover of equivalent amount of Tender Value** issued from the Competent Authority with recent date should be submitted for the works whose tender value is above Five Lakhs in **Form-G** as per format in the Tender Document.
3. The bidders may submit their bid for the following works (Sl. No.1 to 25). **The defaulter Contractors of ITDA, Koraput who has failed to complete the tender works successfully in due time need not apply, if applied the tender shall liable for rejection.**
4. The default maintenance period is one year. Contractor is responsible for any defective work or leakage of slab. Re-construction of defective work or leakage of slab shall be completed by the Contractor in his own cost.





| Sl. No | Name of work  | Amount put to Tender (in Rs.) | Bid Security/ EMD (in Rs.) | Tender Paper cost (In Rs.) | Class of Contractor | Period of Completion |
|--------|---|-------------------------------|----------------------------|----------------------------|---------------------|----------------------|
| 1      | 2   | 3                             | 4                          | 5                          | 6                   | 7                    |
| 01     | Completion of Incomplete Residential Cluster Quarter (D Type 4 Nos. Double Storied) at Bandhugaon under Bandhugaon Block. | 14,22,233.00                  | 14500.00                   | 6000.00                    | D & C               | 4 Months             |
| 02     | Repair & Maintenance of Dinning Hall at Machhput H/S under Dasamantpur Block.   | 6,05,448.00                   | 6500.00                    | 4000.00                    | D & C               | 3 Months             |
| 03     | Construction of Twin Staff Quarter at ITDA Colony, Koraput under Koraput Block.   | 17,38,229.00                  | 17500.00                   | 6000.00                    | D & C               | 4 Months             |
| 04     | Repair & Maintenance of General Hostel Building at Mandaguda Girls High School under Koraput Block.                       | 7,56,225.00                   | 8000.00                    | 4000.00                    | D & C               | 3 Months             |
| 05     | Repair & Maintenance of General Hostel Building at Lamtaput GHS under Lamtaput Block.                                     | 8,42,879.00                   | 8500.00                    | 4000.00                    | D & C               | 3 Months             |
| 06     | Construction of Bath Complex for Girls at Burja High School under Laxmipur Block.   | 4,62,939.00                   | 5000.00                    | 2000.00                    | D & C               | 3 Months             |
| 07     | Repair & Maintenance of 100 seated Girls Hostel Building & Toilet Complex at Champi H/S under Laxmipur Block.             | 7,09,785.00                   | 7500.00                    | 4000.00                    | D & C               | 3 Months             |
| 08     | Construction of Addl. Class Room at Kakirigumma Hatapoda PS under Laxmipur Block.   | 21,09,046.00                  | 21500.00                   | 6000.00                    | C & B               | 6 Months             |
| 09     | Repair & Maintenance of General Hostel Building at Minapai GHS under Laxmipur Block.                                      | 7,71,792.00                   | 8000.00                    | 4000.00                    | D & C               | 3 Months             |
| 10     | Construction of Kitchen & Dinning Hall at Tunpar under Laxmipur Block.  | 21,19,734.00                  | 21500.00                   | 6000.00                    | C & B               | 6 Months             |
| 11     | Renovation of General Hostel Building at Balda GHS under Nandapur Block.  | 8,73,979.00                   | 9000.00                    | 4000.00                    | D & C               | 3 Months             |

