

GOVERNMENT OF ODISHA
INTEGRATED TRIBAL DEVELOPMENT AGENCY, KUCHINDA

DIST.SAMBALPUR

e-Procurement Notice

Bid Identification No. ITDAKCD-03/2018-19

Letter No. **74** / ITDA, Dt.- **01.02.2019**

- The Project Administrator, ITDA, Kuchinda on behalf of the Govt. of Odisha invites **Percentage Rate bids in online mode single cover system** for the works as detailed in the table, from the class of eligible contractors as mentioned in Column-6 (Six) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid.
- The bidders may submit bids for the following works.

Sl. No.	Name of the Work	Approx. Amount put to tender	EMD to be furnished	Cost of Tender Paper	Class of Contractor	Period of Completion	Last date & time of online receipt of bid
1	2	3	4	5	6	7	8
1	Construction of CD work from Balipata to Ghughar picnic sport of Boxma G.P.	6,19,437/-	6,200/-	4,000/-	'C' & 'D'	Three Calendar Months	16.02.2019 up to 5.00 PM
2	Construction of CD work on road from Kindira to Hadipali under Hadipali G.P.	6,19,049/-	6,200/-	4,000/-	'C' & 'D'	Three Calendar Months	
3	Repair & renovation of school building at Rabga Girls High School	5,25,430/-	5,300/-	4,000/-	'C' & 'D'	Two Calendar Months	
4	Construction of Bathing Complex for boys at Salohi Asharam School	5,08,998/-	5,100/-	4,000/-	'C' & 'D'	Two Calendar Months	
5	Construction of CD work on road from Babuniktimal to Bichutangar of Babuniktimal G.P.	6,19,507/-	6,200/-	4,000/-	'C' & 'D'	Three Calendar Months	
6	Construction of road from Jautukbahal Shibamindar to Barhapada in Kinabaga G.P	8,48,975/-	8,500/-	4,000/-	'C' & 'D'	Three Calendar Months	
7	Construction of Twin Staff Quarter at Salohi Asharam School	19,73,542/-	19,800/-	6,000/-	'C' & 'D'	Four Calendar Months	
8	Repair maintenance of Budhikutuni Kata in Kulundi G.P.	6,19,846/-	6,200/-	4,000/-	'C' & 'D'	Three Calendar Months	
9	Repair & maintenance of School & Hostel Building at Bhojpur High School	7,02,762/-	7,100/-	4,000/-	'C' & 'D'	Three Calendar Months	
10	Repair & maintenance of school & hostel Building at Fashimal High School	7,08,743/-	7,100/-	4,000/-	'C' & 'D'	Three Calendar Months	
11	Construction of CD work on road from Banandagarh to Bijadihi	8,10,760/-	8,200/-	4,000/-	'C' & 'D'	Three Calendar Months	
12	Construction of CD work at Kudamkhol to Jampada of Kulundi G.P.	8,71,620/-	8,800/-	4,000/-	'C' & 'D'	Three Calendar Months	
13	Construction of Additional class room at Jamumal Ashram School.	13,78,600/-	13,800/-	6,000/-	'C' & 'D'	Four Calendar Months	
14	Construction of Addl. Class room at Sandhapatthar Asharam School	25,50,205/-	25,600/-	6,000/-	'C' & 'D'	Five Calendar Months	

and documents consisting of the schedule of quantities and the set of terms & conditions of contract and other necessary documents can be seen in the website www.tendersodisha.gov.in and in the office of the undersigned during the office hours of working days from 10.00 AM of 06.02.2019 to 5.00 PM of 16.02.2019.

4. The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017. The procedure of bid submission using electronic payment of Tender Paper Cost and EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017, which has been added to the DTCN. Tenderers desiring to hire machineries or equipments from outside the state has to furnish 2% of the amount put to tender as bid security.
5. The Bid documents will be available in the website www.tendersodisha.gov.in from 10.00 AM of 06.02.2019 to 5.00 PM of 16.02.2019 for online bidding.

6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III.
7. Period of Availability of Tender online / date & time of bidding online / date & time of submission of Bid Documents / date of opening of Bid are as follows.


Name of the procurement Officer	Bid-Identification No.	Online availability of Bid	Last date of Receipt of Bid Online	Date of opening of Bid
Project Administrator, ITDA, Kuchinda, Sambalpur	ITDAKCD-03/2018-19	From 10.00 AM of 06.02.2019 to 5.00 PM of 16.02.2019	Till 5.00 PM of 16.02.2019	On 11.00 AM on 18.02.2019

8. Bids received "online" shall be opened at 11.00 AM on 18.02.2019 in the office of the PA, ITDA, Kuchinda, Sambalpur in the presence of bidders who wish to attend. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time and venue.
9. Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this financial year and to show the original registration certificate to the tender opening authority for verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per Works Department Resolution No. 27748, dt. 11.10.1977 must submit affidavit for the same along with attested copy of Caste Certificate.
10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the state Government is allowed to work as a Contractor for a period of two years after his retirement from Government service without Government permission.
11. **Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.** If the rate quoted by the bidder is exactly 15% less or more than 15% less of the tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders / their authorized representatives and Asst. Executive Engineer will remain present.
12. "Additional performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt Pledged in favour of the Project Administrator, ITDA, Kuchinda, Sambalpur within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder".
13. The bidder has to submit the Cost of Tender Paper and EMD as the amount specified for the work electronically as per Works Department Memo No. 17254, dt. 05.12.2017. Only those bidders, who have successfully, remit the cost of Tender Paper and EMD would be eligible to participate in the tender process.
14. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid Contractors Registration Certificate & other documents as mentioned in the DTCN must be clear Scanned and uploaded in .pdf format in the web-site along with the bid.
15. Other details can be seen in the bid documents and any conditions related to this tender will be followed as per the OPWD codal procedure.

addendum / corrigendum / cancellation of above tender will be published in the web-site www.tendersodisha.gov.in and in the office notice board.


The authority reserves right to cancel any or all bids without assigning any reason thereof.

Further details can be seen from the website www.tendersodisha.gov.in


Project Administrator
ITDA, Kuchinda


Memo No. 75 / ITDA, Dated 01.02.2019

Copy submitted to the Director (ST)-cum- Special Secretary to Govt., S.T. & S.C. Development Department, Odisha, Bhubaneswar / Collector, Sambalpur-cum-Chairman, ITDA, Kuchinda for favour of kind information.


Project Administrator
ITDA, Kuchinda


Memo No. 76 / ITDA, Dated 01.02.2019

Copy forwarded to the Sub-Collector, Kuchinda / Rairakhol / Block Development Officer, Kuchinda / Bamra / Jamankira / Rairakhol / Executive Engineer, Rural Works Division, Kuchinda / Assistant Executive Engineer, M.I. Sub-Division, Kuchinda / Rairakhol / Assistant Executive Engineer, R&B Sub-Division, Kuchinda / Rairakhol / Project Administrator, I.T.D.A., Bonei / Panposh / Sundargarh / Tileibani / Project Director, DRDA, Sambalpur / D.I. & P.R.O., Sambalpur for wide circulation and display in their Notice Board.


Project Administrator
ITDA, Kuchinda


Memo No. 77 / ITDA, Dated 01.02.2019

Copy forwarded to the Additional Project Director (Technical), DRDA, Sambalpur / Assistant Executive Engineer, ITDA, Kuchinda / All Assistant Engineers/ Junior Engineers, ITDA, Kuchinda. He is requested to attend the office of the undersigned on dt. 18.02.2019 at 11.00 AM to participate in the tender opening for verification & scrutiny.


Project Administrator
ITDA, Kuchinda


Memo No. 78 / ITDA, Dated 01.02.2019

Copy forwarded to the DIO, NIC, Sambalpur for information and necessary action. He is requested to display the Tender Call Notice in Government Website for wide publicity.


Project Administrator
ITDA, Kuchinda

Memo No. 79 / ITDA, Dated 01.02.2019

Copy forwarded to Cashier, ITDA, Kuchinda for information and necessary action. He is directed to remain present at the time of opening of Tender to collect EMD & other documents.


Project Administrator
ITDA, Kuchinda