



GOVERNMENT OF ODISHA
DAM REHABILITATION AND IMPROVEMENT PROJECT (DRIP)
World Bank - IBRD LOAN NO-7943-IN AND IDA CREDIT NO-4787-IN
e-PROCUREMENT NOTICE/ INVITATIONS FOR BIDS (IFB)

NATIONAL COMPETITIVE BIDDING

No. ASD - 01 / 2019 - 20

Dated: -- 24.09.2019

1. The Government of Odisha through Government of India has received a credit from the International Development Association/ loan from the International Bank for Reconstruction & Development towards the cost of **Dam Rehabilitation and Improvement Project (DRIP)** and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders as defined in the *IBRD Guidelines for procurement of goods and consulting service January 2011*. Bidders other than registered with State/ Central/ Public Sector Undertakings from India should get registered with the Government of Odisha or other State Governments/ Government of India, or State/ Central Government Undertakings. **Bidders are advised to note the minimum qualification criteria specified in Clause 4 of the Instructions to Bidders to qualify for the award of the contract.**
2. The Executive Engineer, Additional Spillway, Water Resources Department, Hirakud, Camp-Burla, Dist-Sambalpur, Pin- 768017 (Odisha) (for and on behalf of Govt. of Odisha) invites ITEM RATE bids in Double cover system, in electronic tendering system for the construction works detailed in the table.

Table - 1 : Details of critical dates, Details of Work, Bid Security, Bid Submission fee

BID Identification No	Name of Work	Approximate value of Work (INR in Lakh)	Bid Security (in INR)	Bid Submission Fee(in INR)	Period of completion	Online bid Download start date/ submission closing date	Date of opening of bid
NCB 01/ ORDRIP (ASD) - 01/2019-20	Providing Stone packing and C.C. drain for protection of Resettlement colony in village Solpali and Garmunda for Additional Spillway Project of Hirakud Dam (Phase-I)	51.44	1,03,000.00	10,000.00	04 Calendar months	01.10.2019 16.00 Hrs. (IST) / 30.10.2019 16.00 Hrs.(IST)	05.11.2019 12.30 Hrs. (IST)
NCB 02/ ORDRIP (ASD) - 01/2019-20	Construction of 02 nos. Anganwadi Centre for Resettlement Colony at Garamunda for Additional Spillway Project of Hirakud Dam	16.61	33,500.00	6,000.00	06 Calendar months	01.10.2019 16.00 Hrs. (IST) / 30.10.2019 16.00 Hrs.(IST)	05.11.2019 16.00 Hrs. (IST)
NCB 03/ ORDRIP (ASD) - 01/2019-20	Construction of Primary School in Resettlement & Rehabilitation Colony at Solpali & Garmunda of Additional Spillway Project, Hirakud	30.60	62,000.00	6,000.00	09 Calendar months	01.10.2019 16.00 Hrs. (IST) / 30.10.2019 16.00 Hrs.(IST)	06.11.2019 11.30 Hrs. (IST)
NCB 04/ ORDRIP (ASD) -	Construction of Community Hall at R&R Colony in Garmunda	5.72	12,000.00	4,000.00	06 Calendar months	01.10.2019 16.00 Hrs. (IST) /	06.11.2019 16.00 Hrs. (IST)

