

ANNEXURE -


The sealed tenders under MGNREGA of the bidders have been opened by the Board of Officers on 28.09.2020 at 1400 hrs in presence of bidders/their representatives in the PD's Chamber, DRDA, Changlang.


**RESULT AFTER OPENING OF TECHNICAL BID**

| Sl. No. | Block   | Tender paper issued to Firm/s/Bidders | Category | Sl. No. | Tender paper tended by Firm/s/Bidders | Chronology of opening of Bids | Remarks   |
|---------|---------|---------------------------------------|----------|---------|---------------------------------------|-------------------------------|---|
| 1       | Nampong | Rahul Tikhak                          |          | 1       | Rahul Tikhak                          | 1                             | Rejected for non fulfillment of Tender documents. |
| 2       |         | Rumikam Tikhak                        |          | 2       | Rumikam Tikhak                        | 2                             | Rejected for non fulfillment of Tender documents. |
| 3       |         | M/S Nampong Hardware                  | V(a)     | 3       | M/S Nampong Hardware                  | 3                             | Accepted for opening of Financial Bid.            |


  
Dist. Agriculture Officer,  
Changlang

  
Dist. Horticulture Officer,  
Changlang

  
Dr. M.N. Taloh, EAC,  
Changlang

  
Block Dey. Officer,  
Changlang Block, Changlang

  
Asst. Project Officer(A/A),  
DRDA, Changlang

  
Asst. Project Officer(Tech.),  
DRDA, Changlang

  
Sr. Accounts Officer,  
DRDA, Changlang

  
Project Director,  
DRDA, Changlang

**BOARD PROCEEDING**

The DRDA, Changlang has floated Notice Inviting Tender(NIT) for supply of Materials/items under MGNREGA programme during 2020-21 vide this office NIT NO. DRDA/MGNREGA/TENDER/2020-21 dtd. 18.09.2020 with last date and time of submission of tender on 28.09.2020 at 1200 hrs. The sealed tenders of the bidders have been opened by the Board of Officers on 28.09.2020 at 1400 hrs for NAMPONG (PACKAGE-I) Block in presence of bidders/their representatives in the PD's office chamber, DRDA, Changlang.

| Sl. No.                                 | Name of Items   | Quantity | Unit | M/S Nampong Hardware |             | Remarks |
|---|---|----------|------|----------------------|-------------|---------|
|   |   |          |      | Rate                 | Total       |         |
| 1                                       | 2   | 3        | 4    | 5                    | (3x5)=6     | 7       |
| 1                                       | Fish Fingerling(80-90mm) Including polythene packing with oxygen                    | 800      | Kg   | 600.00               | 480,000     |         |
| 2                                       | Quick lime(Rajasthan brand)   | 800      | Kg   | 10.00                | 8,000       |         |
| 3                                       | Palletized floating fish seed 2mm size  | 120      | Qntl | 2,800.00             | 336,000     |         |
| 4                                       | Spade (TATA/FALCON)   | 206      | Nos  | 200.00               | 41,200      |         |
| 5                                       | Shovel TATA/FALCON)   | 180      | Nos  | 200.00               | 36,000      |         |
| 6                                       | Jumper  | 150      | Nos  | 210.00               | 31,500      |         |
| 7                                       | Local Dao   | 86       | Nos  | 80.00                | 6,880       |         |
| 8                                       | Sign board (3 feet x 4 feet)  | 21       | Nos  | 1,200.00             | 25,200      |         |
| 9                                       | Gunny bag   | 100      | Nos  | 50.00                | 5,000       |         |
| 10                                      | Water filter 24 Ltr   | 30       | Nos  | 900.00               | 27,000      |         |
| 11                                      | Tarpaulin   | 67.27    | Sqm  | 137.35               | 9,240       |         |
| 12                                      | Cotton  | 50       | Roll | 50.00                | 2,500       |         |
| 13                                      | B/ointment  | 50       | Nos  | 70.00                | 3,500       |         |
| 14                                      | Cement OPC-53 Grade   | 210.324  | MT   | 7,000.00             | 1,472,268   |         |
| 15                                      | Fine Sand   | 176.22   | Cum  | 1,400.00             | 246,708     |         |
| 16                                      | Stone Aggregate 20mm dia  | 288.85   | Cum  | 1,500.00             | 433,275     |         |
| 17                                      | Rubber boot 5-9   | 140      | Nos  | 300.00               | 42,000      |         |
| 18                                      | Crowbar (TATA/FALCON)   | 50       | Nos  | 800.00               | 40,000      |         |
| 19                                      | Sausage Wire 4mm dia GI wire conforming to IS280 & IS 4826 in 100 mm x 100 mm mesh. | 4230     | Kg   | 75.00                | 317,250     |         |
| 20                                      | M.S.bar 10mm dia  | 199.61   | Kg   | 48.50                | 9,681       |         |
| 21                                      | Sprayer 16 Ltr  | 11       | Nos  | 1,500.00             | 16,500      |         |
| 22                                      | Cardamon Sucker   | 12750    | Nos  | 6.00                 | 76,500      |         |
| 23                                      | Soil treatment chemical   | 33       | Kg   | 15.00                | 495         |         |
| 24                                      | Arecanut Seedling   | 10930    | Nos  | 20.00                | 218,600     |         |
| 25                                      | Organic Manure(Anna Purna)  | 10       | Qntl | 2,200.00             | 22,000      |         |
| 26                                      | Organic Manure(Pesto Neem)  | 10       | Ltr  | 300.00               | 3,000       |         |
| TOTAL.....                              |   |          |      |                      | 3,910,297   |         |
| 27 Carriage/Transportation on all Items |   |          |      |                      |             |         |
| Total Rs                                |   |          |      |                      | 391,001     |         |
| Say Rs.                                 |   |          |      |                      | 4,301,297   |         |
|   |   |          |      |                      |             |         |
| Quoted Percentage(%) above/below/at par |   |          |      |                      | Below 11.5% |         |

(Rupees in words)

Below 11.5%




| Please indicate "+" or "-" for figure and plus or Minus in words |           |
|--|-----------|
| In Figure  |           |
| Amount of NIT( In Rupees):-                                      | 4,860,223 |
| Amount of BoQ( in Rupees):-<br>(In Rupees)(-)                    | 4,301,297 |
| In %   |           |

In the Tender process, **03 (Three)** firms participated out of which **02(two)** firms have been rejected due to non-fulfilment of documents at the time of scrutiny of Technical Bids. The Board found **01(one)** firm technically eligible for opening of their Financial Bid. Hence, the Board opened their Financial Bid and scrutinised the rates quoted by each and every technically eligible individual firms and worked out following firms as **L1(M/S Nampong Hardware)** as per instruction contained in approval letter of Tender Notice issued by Jt. Director(RE), Itanagar and recommended to accept appropriate bidders as per laid down norms of GFR and CPWD works manual 2018 for supply of materials/items under MGNREGA Programme in respect of **NAMPONG BLOCK** of Changlang District during 2020-21.

  
Dist. Agriculture Officer,  
Changlang  
(MEMBER)


  
Block Dev. Officer,  
Changlang Block, Changlang  
(MEMBER)


  
Sr. Accounts Officer,  
DRDA, Changlang  
(MEMBER)

  
Dist. Horticulture Officer,  
Changlang  
(MEMBER)

  
Asst. Project Officer(Tech.),  
DRDA, Changlang  
(MEMBER)

  
Dr. M.N. Taloh, EAC,  
Changlang  
(MEMBER)

  
Asst. Project Officer(A/A),  
DRDA, Changlang  
(MEMBER)

  
Project Director,  
DRDA, Changlang  
(CHAIRMAN)