

TENDER SCHEDULE

Sl. No.	Description	Date	Time
1	Commencement of issue of Tender document through website of the Department (http://jharkhand.gov.in) ,Districts Website (https://Latehar.nic.in) and NeML website- https://www.neml.in	12 th January 2021	
2	Last date for downloading Tender document through website of the Department (http://jharkhand.gov.in/food) ,Districts Website (https://Latehar.nic.in) and NeML website- https://www.neml.in	27 th January 2021	
3	Last date and time for uploading / Submitting tender documents (https://memberdocs.neml.in)	27 th January 2021	05:00 PM
4	Technical Evaluation	3 rd Feb 2021	
5	Announcement of Technically qualified tenderers	5 th Feb 2021	
6	E-Bidding on NeML Platform	As per the Auction Schedule	
7	Announcement of the Lowest Tenderer	From DSO	
8	Furnishing the Security Deposit by the Selected Tenderer	From DSO	
9	Signing of Contract	From DSO	

ANNEXURE: 1

Blockwise EMD (Earnest Money Deposit) and SD (Security Deposit) amount details as per previous year's transportation cost of DSD

Name of District- Latehar

(Cost in Rupees)

Sl. No.	Blocks	Previous year's transported quantity (DSD) of foodgrains and other items in quintals				Maximum amount for transportation cost (DSD) as per upper limit Rs. 40/- qntl	SD amount (Average one month transportation cost in multiple of Rs. 50,000)	EMD amount will be 0.5% of Total Transportation Cost of the Block for 1 year calculated @ Rs. 40/ Quintal + 18% GST (Total amount would be in multiple of Rs. 1000)
		Foodgrains (rice and wheat)	Salt	Sugar	Total (in qntl)			
1	2	3	4	5	6	7=Column 6*40	8=Column 7/12	9=Column 7*0.5% + 18% GST
1	Herhanj	18918.00	706.80	29.88	19654.44	786177.60	100000.00	5000.00
2	Mahuadanr	41412.00	1533.24	335.64	42920.88	1716835.20	150000.00	11000.00
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								

- To be filled by District.